
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 300 

STATE PROJECT NO.   RD-13-4(1017) 

LOCATION: N-13, CREIGHTON SOUTH 

COUNTIES: ANTELOPE         KNOX 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

December 13, 2012  .  At that time the bids will be opened and read for 

GR SEED BR GDRL ELEC BIT 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  BITUMINOUS 

  Length: 8.1 MILES 

  START DATE 07/08/2013    WORKING DAYS    65 

  Price Range $  2,000,000 to $  4,000,000 

 

  Plans and specifications may be seen beginning November 20, 2012  at the Lincoln 

Central Office and November 26, 2012  at the District Engineer's Office at NORFOLK 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          51   SHEETS   $  12.75 

CROSS SECTIONS (SHEETS X1 THRU X8)                          8   SHEETS   $   2.00 

STANDARD PLANS                                             23   SHEETS   $   5.75 

 

    SHEET NO. 

 

    1              TITLE PAGE 

    2-T1 - 2-T2    TYPICAL CROSS SECTIONS 

    2-S1 - 2-S2    SUMMARY OF QUANTITIES 

    2-W1 - 2-W8    WETLANDS 

    2-H1 - 2-H4    HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1 - 2-N2    GENERAL INFORMATION 

    2-L1 - 2-L2    EROSION & SEDIMENT CONTROL 

    3 - 10         PLAN SHEETS 

    11             TEMPORARY SIGNAL TRAFFIC CONTROL PLAN--PHASE 1 & 2 

    12             TYPICAL TRAFFIC SIGNAL CONTROL PLAN--ONE LANE, 

                   TWO WAY OPERATION WITH BARRIERS  

    13             TEMPORARY TRAFFIC SIGNAL 

    14             TEMPORARY PAVEMENT MARKING PLAN 

    15 - 19        ROADWAY LIGHTING PLANS 

    20             EARTHWORK DATA SHEET 

    21 - 23        SPECIAL PLAN 1   MODIFY BUTTRESS 

                                    STA. 248+95.00 

    24 - 26        SPECIAL PLAN 2   MODIFY BUTTRESS 

                                    STA. 417+60.00 

    27 - 28        SPECIAL PLAN 1C  GUARDRAIL PLAN 

    29 - 30        SPECIAL PLAN 2C  TEMPORARY SILT CHECKS 

    31 - 32        SPECIAL PLAN 3C  CONCRETE PROTECTION BARRIER 

    X1 - X8        CROSS SECTIONS 

 

    STANDARD PLANS   

 

      108-R4    SUPERELEVATION PLAN FOR CONCRETE AND BITUMINOUS SURFACING 

      307-R1    MAILBOX TURNOUT  

      309       MAILBOX SUPPORT POST  

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS  

      740       MIDWEST GUARDRAIL SYSTEM BRIDGE APPROACH SECTION 

      743       (4 SHEETS) GUARDRAIL DETAILS 

      901-R9    HIGHWAY LINEATORS 

      914-R6    PULL BOX DETAIL 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 

      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  

      924       (3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN  



 

 

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 1 GRADING 

 

MOBILIZATION                                     LUMP      LUMP 

WATER                                                    2 MGAL 

REMOVE DELINEATOR UNITS                                 15 EACH 

EARTHWORK MEASURED IN EMBANKMENT                        90 CY 

REMOVE ASPHALT SURFACE                                 290 SY 

REMOVE GUARDRAIL                                       975 LF 

EROSION CONTROL, CLASS 1C                              668 SY 

FABRIC SILT FENCE-LOW POROSITY                       1,147 LF 

 

   GROUP 5 SEEDING 

 

MOBILIZATION                                     LUMP      LUMP 

SEEDING, TYPE B                                          8 ACRE 

MULCH                                                   18 TON 

 

   GROUP 6 BRIDGE AT STA. 248+95.00 

 

MOBILIZATION                                     LUMP      LUMP 

CLASS I REPAIR                                         220 SY 

CLASS II REPAIR                                         44 SY 

CLASS III REPAIR                                         5 SY 

PLACE, FINISH, & CURE CONC OVERLAY-SF                  220 SY 

47BD-4000 CONC FOR BRIDGE                                3 CY 

CONCRETE FOR OVERLAYS-SF                                19 CY 

PREP BRIDGE                                              1 EACH 

   248+95.00 

EPOXY COATED RE-STEEL                                1,180 LB 

CONCRETE REPAIR                                         25 SF 

 

   GROUP 6A BRIDGE AT STA. 417+60.00 

 

MOBILIZATION                                     LUMP      LUMP 

CLASS I REPAIR                                         327 SY 

CLASS II REPAIR                                         65 SY 

CLASS III REPAIR                                         5 SY 

PLACE, FINISH, & CURE CONC OVERLAY-SF                  327 SY 

47BD-4000 CONC FOR BRIDGE                                3 CY 

CONCRETE FOR OVERLAYS-SF                                30 CY 

PREP BRIDGE                                              1 EACH 

   417+60.00 

EPOXY COATED RE-STEEL                                1,180 LB 

CONCRETE REPAIR                                         35 SF 

 

   GROUP 7 GUARDRAIL 

 

MOBILIZATION                                     LUMP      LUMP 

W-BEAM GUARDRAIL                                       337 LF 

BRIDGE APPROACH SECTIONS                                 8 EACH 

GUARDRAIL END TREATMENT, TYPE II                         8 EACH 

 

   GROUP 8B ELECTRICAL 

 

MOBILIZATION                                     LUMP      LUMP 

PULL BOX, TYPE PB-5                                      1 EACH 

ST LIGHT UNIT SL-BT-40-12-0.25                           3 EACH 

LIGHTING CONTROL CENTER, D                               1 EACH 

1 1/2" CONDUIT IN TRENCH                               302 LF 

1 1/2" CONDUIT, JACKED                                 146 LF 

STREET LIGHT CABLE, NO. 6 BARE                         448 LF 

STREET LIGHT CABLE, NO. 6 USE                          896 LF 

 



 

 

   GROUP 9 BITUMINOUS 

 

OVERLAY BROKEN LINES                                 1,278 STA 

OVERLAY SOLID LINES                                  2,556 STA 

MOBILIZATION                                     LUMP      LUMP 

DELINEATOR,  TYPE III                                   29 EACH 

INSTALL CHEVRONS                                        12 EACH 

SPEC SURF CRSE FOR MAILBOX TURNOUTS                  1,017 SY 

MAILBOX POST                                            16 EACH 

HYDRATED LIME FOR ASPHALT MIXTURES                     188 TON 

HYD LIME FOR ASPH MIXES FOR ST MAIN PATC                 3 TON 

ASPH CONC FOR ST MAINT PTCHING, TYPE SPR               500 TON 

ASPH CONC, TYPE SPR                                 29,660 TON 

PLACE ASPH CONC FOR DRIVE & INTER                    6,502 SY 

ASPH CONCRETE FOR PATCHING, TYPE SPR                 1,700 TON 

PERF GRAD BIND (64-34)FOR ST MAINT PATCH                17 TON 

PERF GRADED BINDER (64-34)                           1,097 TON 

TACK COAT                                           27,550 GAL 

WATER                                                   50 MGAL 

EARTH SHOULDER CONSTRUCTION                            200 STA 

COLD MILLING, CLASS 3                                  426 STA 

COLD MILLING, CLASS 5                                6,502 SY 

SURFACE UNDER GUARDRAIL                                761 SY 

RAP INCENTIVE PAYMENT                               53,312 EACH 

ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE II                                  12,730 BDAY 

BARRICADE, TYPE III                                  1,670 BDAY 

TEMPORARY SIGN DAY                                     910 EACH 

SIGN DAY                                            12,754 EACH 

TEMP PAVEMENT MARKING REMOVAL                        9,100 LF 

PAVEMENT MARKING REMOVAL                             1,850 LF 

TEMP PVMT MARKING, TYPE PAINT                        9,500 LF 

TEMP PVMT MARKING SURF PREP                          4,750 LF 

FLAGGING                                               130 DAY 

FURNISHING AND OPERATING PILOT VEHICLE                  35 DAY 

CONCRETE PROTECTION BARRIER                            300 LF 

RELOCATE CONC PROTECTION BARRIER                       287 LF 

TEMPORARY RUMBLE STRIP                                   8 EACH 

TEMPORARY TRAFFIC SIGNAL                                 2 EACH 

FIELD OFFICE                                             1 EACH 

MOBILIZATION                                     LUMP      LUMP 

RENTAL OF LOADER, FULLY OPERATED                       115 HOUR 

RENTAL OF MOTOR GRADER, FULLY OPERATED                 100 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                   115 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                  115 HOUR 

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  15 HOUR 

TEMPORARY SILT CHECK                                   150 LF 

TEMPORARY SILT FENCE                                   300 LF 

 


